STATE OF CALI FORNI A BI D SUMMARY

IN YOLO COUNTY I N AND NEAR WVEST
SACRAMENTO AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 10/ 19/ 04
CONTRACT NUMBER 03-1A9304
LOCATI ON 03- YOL-80-6. 4/ R11. 3

GRI ND AND ASPHALT CONCRETE OVERLAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGOSALS | SSUED 19 FUND TOTAL HA22 8, 500, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 20/ 04
CONTRACT CODE "A '
63 CONTRACT | TEMS

FEDERAL Al D ACI M 080-2(344) 82E

TOTAL NUMBER OF WORKI NG DAYS 125
PERCENT OVER EST 8.50

925 829-9220
00704195

FAX 925 803-4263

NUMBER OF Bl DDERS 2 ENG NEERS EST 7,170, 000. 00 AMOUNT OVER 609, 720. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 7,779, 720.00 2 DE Sl LVA GATES CONSTRUCTI ON
P O BOX 2909
DUBLI N CA 94568
2 9, 847,424.50 1 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

831 724-1011
00000089

FAX 831 768-4021



03- 1A9304 Bl D245
03- YOL- 80-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 19/ 04 10/ 20/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS COVPANY ASPHALT CONCRETE DI KE
SUI SUN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
CENTERLI NE STRI PI NG COVPANY STRI PI NG
ELK GROVE CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
LODI CA
KENTS O L SERVI CE PAVEMENT REI NFORCI NG FABRI C
STOCKTON CA
MURELCO ELECTRI CAL ELECTRI CAL
PO NT RI CHVOND CA
PENHALL COVPANY PAVEMENT GROOVI NG
ROGERS WMN
R E SERRANO CONCRETE PAVI NG AND BRI DGE ( PARTI AL)

PLEASANT HI LL CA



03- 1A9304
03- YOL-80-6
10/ 19/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 20/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTERLI NE STRI PI NG
ELK GROVE CA

Cl Rl MELE ELECTRI C
RI CHMOND CA

CONTRACTORS CHEM CAL
HAYWARD CA

KENTS O L SERVI CE
STOCKTON CA

MBI
LI VERMORE CA

NATI ONAL CONCRETE CUTTI NG
7800 CUCAMONGA STREET
SACRAMENTO CA 95826

PENHALL COVPANY
RODGERS WN

R E SERRANO
PLEASANT HI LL CA

STRI PI NG

ELECTRI CAL

JO NT SEAL AND CRACK SEALI NG

PAVI NG FABRI C STACK

VETAL BEAM GUARD RAI L

SAWCUTTI NG ( PARTI AL)

DI AMOND GRI NDI NG

PORTLAND CEMENT CONCRETE PAVEMENT PANEL AND APPROACH SLABS



03- 1A9304 Bl D245

03- YOL- 80- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 19/ 04 10/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 125 3, 000. 00 375, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 000. 00* 210, 000. 00
7 033508 TRAFFI C PLASTI C DRUVS EA 160 50. 00 8, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 150. 00 28, 500. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 3, 430 10. 00 34, 300. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 750 2. 00 13, 500. 00
12 150846 REMOVE CONCRETE PAVEMENT M2 810 30. 00 24, 300. 00
13 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 4,810 4.00 19, 240. 00
14 152437 ADJUST OVERSI DE DRAI N EA 22 300. 00 6, 600. 00
15 152439 ADJUST FRAVE AND GRATE TO GRADE EA 3 1, 000. 00 3, 000. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 126, 000 2.75 346, 500. 00
17 190101 ROADWAY EXCAVATI ON MB 60 75. 00 4,500. 00
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 860 50. 00 43, 000. 00
19 260201 CLASS 2 AGGREGATE BASE VB 710 400. 00 284, 000. 00
20 260210 AGGREGATE BASE ( APPROACH SLAB) VB 78 230. 00 17, 940. 00
21 374206 SEAL RANDOM CRACKS LNKM 30 1.00 30. 00
22 390152 ASPHALT CONCRETE TONN 19, 900 60. 00 1, 194, 000. 00
23 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 360 60. 00 81, 600. 00
24 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 4,910 80. 00 392, 800. 00
25 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 57 1. 00 57. 00
REI NFORCI NG FABRI C)
26 393001 PAVEMENT REI NFORCI NG FABRI C M2 48, 400 1.00 48, 400. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 580 4.00 10, 320. 00
28 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 4,170 4.00 16, 680. 00
29 401108 REPLACE CONCRETE PAVENENT VB 1, 560 950. 00 1, 482, 000. 00
(RAPI D STRENGTH CONCRETE)
30 (S) 420201 GRI ND EXI STI NG CONCRETE MR 72, 400 11.00 796, 400. 00
PAVENENT
31 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 765 1, 400. 00 1, 071, 000. 00
(TYPE R)
32 510800 PAVI NG NOTCH EXTENSI ON VB 21 3, 000. 00 63, 000. 00
33 511118 CLEAN EXPANSI ON JOI NT M 127 80. 00 10, 160. 00



03- 1A9304 Bl D245

03- YOL- 80- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 19/ 04 10/ 20/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 (S) 519120 JONT SEAL (MR 15 MV M 451 70. 00 31, 570. 00

35 033509 H GHWAY POST MARKER EA 1 50. 00 50. 00

36 820118 GUARD RAI LI NG DELI NEATOR EA 29 15. 00 435. 00

37 820151 OBJECT MARKER (TYPE L-1) EA 4 40. 00 160. 00

38 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3, 340 58. 00 193, 720. 00

39 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 300. 00 1, 200. 00

40 (S) 839552 TERM NAL SECTI ON ( TYPE C) EA 4 100. 00 400. 00

41 (S) 839553 END SECTI ON EA 5 200. 00 1, 000. 00

42 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00

43 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2,000. 00 14, 000. 00

44 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00

45 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 4 1, 000. 00 4,000. 00

46 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 190 50. 00 9, 500. 00

47 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 24, 300 1. 00 24, 300. 00

48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,710 2.50 6, 775. 00

49 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 2.50 850. 00
(BROKEN 3.66 M- 0.92 M

50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 600 . 60 11, 160. 00
(BROKEN 10.98 M- 3.66 M

51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 . 60 408. 00
(BROKEN 5.18 M- 2.14 M

52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 820 3. 00 5, 460. 00

53 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 310 4.00 13, 240. 00

54 (S) 033510 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
( LOCATI ON 1)

55 (S) 033511 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 2)

56 (S) 033512 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
( LOCATI ON 3)

57 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

58 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 110 20. 00 2, 200. 00
STRI PE

59 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 580 3.00 1, 740. 00

60 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 38. 00 342. 00

61 150722 REMOVE PAVEMENT MARKER EA 61 3.00 183. 00

62 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00

63 999990 MOBI LI ZATI ON LS LUMP SUM 770, 000. 00* 770, 000. 00

TOTAL 7,779,720.00



03- 1A9304 Bl D245

03- YOL- 80-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 19/ 04 10/ 20/ 04
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 1, 000. 00 125000. 00

3 500. 00* 500. 00

4 15, 000. 00~ 15000. 00

5 7, 000. 00* 7000. 00

6 1,175, 000. 00* 1175000. 00

7 15. 00 2400. 00

8 75, 000. 00* 75000. 00

9 200. 00 38000. 00
10 15. 00 51450. 00
11 3.00 20250. 00
12 200. 00 162000. 00
13 16. 00 76960. 00
14 700. 00 15400. 00
15 2,500. 00 7500. 00
16 3. 80 478800. 00
17 65. 00 3900. 00
18 120. 00 103200. 00
19 450. 00 319500. 00
20 230. 00 17940. 00
21 1, 100. 00 33000. 00
22 75. 00 1492500. 00
23 83. 00 112880. 00
24 87.00 427170. 00
25 1.00 57. 00
26 1.25 60500. 00
27 2.65 6837. 00
28 2.65 11050. 50
29 950. 00 1482000. 00
30 12. 00 868800. 00
31 1, 460. 00 1116900. 00
32 3, 500. 00 73500. 00
33 50. 00 6350. 00
34 77.00 34727. 00
35 30. 00 30. 00
36 30. 00 870. 00
37 30. 00 120. 00
38 60. 00 200400. 00
39 50. 00 200. 00




03- 1A9304 Bl D245

03- YOL- 80-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 19/ 04 10/ 20/ 04
| TEM SECOND
Bl D AMOUNT
40 100. 00 400. 00
41 50. 00 250. 00
42 3, 000. 00 3000. 00
43 2,200. 00 15400. 00
44 1, 000. 00 2000. 00
45 1, 000. 00 4000. 00
46 40. 00 7600. 00
47 .80 19440. 00
48 1.60 4336. 00
49 1.30 442. 00
50 .65 12090. 00
51 .65 442. 00
52 1.75 3185. 00
53 3. 00 9930. 00
54 33, 000. 00* 33000. 00
55 59, 000. 00* 59000. 00
56 38, 000. 00* 38000. 00
57 . 00* 0. 00
58 15. 00 1650. 00
59 5. 60 3248. 00
60 22.00 198. 00
61 2.00 122. 00
62 2, 000. 00* 2000. 00
63 1, 000, 000. 00~ 1000000. 00

TOT 9, 847, 424. 50



